
Professional Design Service Selection Request 

Kansas State University 

June 24, 2015 

 

Project:  Derby Dining Center Renovation 

 

Scope of work: 

 

K-State Housing and Dining Services strives to maintain a safe and attractive living environment 

for its students at Kansas State University.  We are seeking a qualified architectural firm and 

dining sub-consultants to assist with a feasibility study and program to determine the full scope 

of work to be performed.  It is anticipated that portions of the first floor and the entire second 

floor of the Derby Dining Center will be remodeled.  The improvements may include a new back 

of the house kitchen, themed dining platforms and new seating areas.  The design will follow 

some of the same themes as the new Kramer Dining facility that is now under construction.  The 

dish room and some of the prep rooms could be moved upstairs to make room for some potential 

retail areas on the first floor.  The overall renovation should upgrade HVAC, fire and life safety 

systems and bring the facility up to current codes including the energy code and ADA.  The 

improvements do not include the Derby Academic Center at this time except as required by code. 

Background: 

Derby was originally built in two phases in 1965 and 1966.  It is connected to four residence 

halls (Haymaker, Moore, Ford and West Halls) by tunnels to allow students to go to the dining 

hall without going outside.  The dining center currently serves 2,100 students during the week 

and an additional 300 students from the Strong Complex on weekends.  Planned for completion 

in 2020 is an additional 600 bed residence hall that will be served by Derby.  There is 97,567 

square feet in existing Derby.  It is located on the Northeast part of the Kansas State University 

campus at the intersection of Claflin Road and North Manhattan Avenue.   

Project Budget: $20,000,000 

Funding Source:  K-State Housing & Dining Services Fee Funds 

Procurement Process:  State Building Advisory Commission selection Process 

A/E:  State Selection Process 

Schedule: Study Fall 2015, Construction summer of 2018 through the summer of 2021 

Contact persons: 

Mark Taussig, K-State Campus Planning & Project Management 

Skyler Harper, K-State Housing and Dining Services 


